

## Similar Nature of work (Revised and corrected as per HQ's letter dt. 17.04.2025)

| S. No      | Nature of the work to be carried out   | Similar Nature of works   | As per HQ's letter No.  |
|------------|--|---|---|
| <b>1</b>   | <b>TRACK WORKS</b>   |   |   |
| 1.1        | P. Way works on running/non running lines  | Any P. Way works  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 1.2        | Transportation/Carting/Stacking P. Way and other materials involving crossing of track   | Any P. Way or Civil engineering works or Transportation works   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 1.3        | Thermit welding of rails on running/non running lines  | Thermit welding of rails  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 1.4        | Fabrication and laying of channel sleeper/H-Beam Sleeper in running track (Revised)  | Fabrication and laying of channel sleeper/any other steel fabrication work in running track   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 30.12.2020. (CS No. 28)                                   |
| <b>1.5</b> | Washable apron on platform lines and washing pit <b>(Revised)</b>  | Construction of washable apron or Construction of washing pit line or Any Bridge/LHS work involving RCC/PSC work.   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 29.05.15 <b>(Correction Slip No. 12)</b>                  |
| 1.6        | Reconditioning of points & crossing, tongue rails, SEJ, etc. with the electrodes approved by RDSO/LKO  | Reconditioning of points & crossing, tongue rails, SEJ, etc. by RDSO approved firms with the electrodes approved by RDSO/LKO  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 1.7        | Reconditioning of wheel burns and cupped welded joints   | Reconditioning of scabbing, wheel burn and cupped AT weld rail joints or Reconditioning of points & crossing, tongue rails, SEJ, etc. by RDSO approved firms.   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 1.8 (a)    | In situ reconditioning of CMS Crossing   | Manufacturing of CMS crossing or In situ reconditioning of CMS crossing by using translamic robotic welder or any other suitable welding technology as approved by RDSO to give a service life of minimum 80 GMT. Further the agency executing the in-situ reconditioning should be duly authorized by the original manufacturer/equipment manufacturer patent hold whose technology has been approved by RDSO. | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 1.8 (b)    | In situ reconditioning of CMS Crossing by using technology "Translamic Robotic Welder" in identified station yard or West Central Railway. (Added) | Reconditioning of tongue rails/CMS crossings/SEJ/Wheel burns of rails, welding of rails in plant or in field/Supply of welding portion.   | Added as per Correction Slip No. 16 dt. 17.02.2016 and amended at item No. 5.14 in Track Machine works. |
| 1.9        | CTR/TSR using PQRS/TRT <b>(Revised)</b>  | <b>P. Way works on running lines</b>  | W-HQ/ WCR/Similar Nature  |

|             |   |   |   |
|-------------|---|---|---|
|             |   |   | Works/62-Pt II dated 05.08.14<br><b>(Correction Slip No. 10)</b>                              |
| 1.10        | Other track machine work  | Any P. Way work on running line with or without use of track machines   | W-HQ/ WCR/Similar Nature<br>Works/62-Pt II dated 14.08.13                                     |
| 1.11        | Flash butt welding of rails by using contractor's road cum rail mobile flash butt welding plant. <b>(Revised)</b>   | FBW Work or any other P. Way Work.  | W-HQ/ WCR/Similar Nature<br>Works/62-Pt II dated 22.04.14 <b>(AS per CS No. 7) 25.07.2016</b> |
| 1.12        | Cutting released rails at joints, loading them in UTV and unloading, Flash butt welding at nominated place and loading to EUR <b>(Revised)</b>            | Welding of rail by Flash Butt Welding technique.  | W-HQ/ WCR/Similar Nature<br>Works/62-Pt II dated 10.10.13<br><b>(Correction Slip No. 3)</b>   |
| 1.13        | Flash butt welding using flash butt welding plant.  | Welding of rail by Flash Butt Welding Plant.  | W-HQ/ WCR/Similar Nature<br>Works/62-Pt II dated 14.08.13                                     |
| 1.14        | Formation treatment work by LSPI method <b>(Revised)</b>  | Any P. Way work on running lines or LSPI work, or Cement Slurry pressure injection work, or Epoxy/cement grouting work.                                     | W-HQ/ WCR/Similar Nature<br>Works/62-Pt II dated 06.11.13<br><b>(Correction Slip No. 5)</b>   |
| 1.15        | Standardization and up gradation of Level Crossing gates and repairs to existing Level Crossing including Construction/Repairs to its road and approaches | Any Civil engineering works   | W-HQ/ WCR/Similar Nature<br>Works/62-Pt II dated 14.08.13                                     |
| 1.16        | Reconditioning of tamping tools   | Any reconditioning work of tools and plants by welding  | W-HQ/ WCR/Similar Nature<br>Works/62-Pt II dated 14.08.13                                     |
| 1.17        | USFD testing of rails and weld with NBC testing as per Indian Railways Standard Specification for Ultrasonic testing of Rails/Welds. <b>(Added)</b>       | USFD testing of Rails/Welds.  | W-HQ/ WCR/Similar Nature<br>Works/62-Pt II dated 25.04.14<br><b>(Correction Slip No. 8)</b>   |
| 1.18        | In-situ Fabrication of glued joints <b>(Added)</b>  | Fabrication and assembly in situ of glued joints in Railway Track.  | W-HQ/ WCR/Similar Nature<br>Works/62-Pt III dated 15.03.2018<br>(Correction Slip 19)          |
| <b>1.19</b> | Outsourcing of Track Maintenance by engaging Patrolmen <b>(Added)</b>   | Any P. Way Work   | W-HQ/W-4/Track/CWT/187 dated 07.10.2016.<br><b>(Correction Slip No. 19)</b>                   |
| <b>1.20</b> | Supply of suitable manpower for inspection of track and patrolling of work <b>(Added)</b>   | Work of patrolling, wherever outsourced by other Railways is being undertaken under works contracts, which has been the practice in WCR as well in the past | Added as per Correction Slip No. 22 dated 24.10.2019.   |
| <b>1.21</b> | Provision of Track Based Lubricator on sharp curves (Added)   | Supply and fixing of Track Based/rail Flange Lubricator (From RDSO Approved Firm) – Deleted vide letter dt. 07.03.2019)                                     | HQ letter dt. 24.10.18 and 07.03.2019.  |
| <b>1.22</b> | Supply, installation and commissioning of track   | Supply and fixing of Track based/rail Flange Lubricator.  | W-HQ/WG/Similar Nature/ 62/Pt.III   |

|             |   |   |   |
|-------------|---|---|---|
|             | based rail lubricator (Added)   |   | dt. 07.03.2019.   |
| <b>1.23</b> | Work of VHF (Very High Frequency) based approaching Train Warning System for Track Maintener (Added)  | Supply/Providing/Provision and installation of any VHF based system.  | <b>W/HQ/P&amp;D/Similar Nature work dated 08.12.2023.</b> |
| <b>1.24</b> | Rag picking in block section along the tracks for maintaining cleaning of section excluding station limit.                                      | Any type of track work under running traffic condition.   | <b>W/HQ/P&amp;D/Similar Nature work dated 20.03.2025.</b> |
| <b>1.25</b> | Provision of Metal crash barrier safety fencing and RCC (Precast/ cast in situ) boundary wall.  | Any Civil Engineering work.   | <b>W/HQ/P&amp;D/Similar Nature work dated 26.03.2025.</b> |
| <b>2</b>    | <b>BRIDGE WORKS</b>   |   |   |
| 2.1         | Bridge using Box-Pushing/pipe pushing technique   | Any Bridge work using pipe/box pushing technique  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13    |
| 2.2         | PSC girder bridge on well foundation/pile foundation  | PSC girder bridge on well or pile foundation  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13    |
| 2.3         | PSC girder bridge on open foundation/Casting of pre-stressed concrete slab/Casting and launching of pre stressed concrete slab.                 | Any Pre-stressed concrete work  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13    |
| 2.4         | Bridge with PSC slab/RCC beam/RCC slab/RCC box/steel plate girder /composite girder on Pile foundation including removal of old girders.        | Construction of bridge on pile or well foundation   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13.   |
| 2.5         | Bridge with PSC slab/RCC beam/RCC slab/RCC box/steel plate girder composite girder on open foundation including removal of old girders.(Revise) | Construction of any type of Bridge more than 3.0m span.   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 17.10.22    |
| 2.6         | Supply, fabrication, erection, launching and repair/rehabilitation of Bridge girder/Relieving girder/FOB/ Steel fabrication work.               | Fabrication and erection of steel structure or launching/de-launching of any steel girder/Industrial shed/ Micro wave towers/transmission line towers/Platform shed/Steel staging work/Steel Chimney works etc. | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13    |
| 2.7         | Bridge work involving assembling launching/Regirding of open web steel girder/semi through plate girder/plate girder/Under slung girder         | Fabrication and erection of steel structure or launching/de-launching of any steel girder/Industrial shed/ Micro wave towers/transmission line towers/Platform shed/Steel staging work/Steel Chimney works etc. | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13    |
| 2.8         | Repairing/rehabilitation of steel bridges   | Fabrication and erection of steel structure or launching/de-launching of any steel girder/Industrial shed/Micro wave towers/transmission line towers/Platform shed/Steel staging work/Steel Chimney works etc.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13    |
| 2.9         | Fabrication and erection of ladder cradle and pathway   | Fabrication and erection of steel structure or launching/de-launching of any steel girder/Industrial shed/ Micro wave towers/transmission line towers/Platform shed/Steel                                       | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13    |

|      |   |  |   |
|------|---|--|---|
|      |   | staging work/Steel Chimney works etc.  |   |
| 2.10 | Epoxy painting/metalizing of steel bridges/steel structures involving cleaning by sand/grit blasting  | Any work involving cleaning by sand/grit blasting.   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13                                      |
| 2.11 | Repair to steel girder involving field riveting   | Riveting work.   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13                                      |
| 2.12 | Painting of steel bridges/steel structures.   | Any Painting/metalizing work on steel structures.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13                                      |
| 2.13 | Work involving replacement of bearings.   | Work involving providing or replacement of bearings.   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13                                      |
| 2.14 | Rebuilding of bridge floor, bridge wing wall, parapet walls, strengthening bridges barrels.   | Any bridge construction/Rebuilding/Repair works or any RCC work.   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13                                      |
| 2.15 | Checking of structural condition of bridges foundations by underwater inspection, videography and filling of cavities, filling of cracks, filling of boulders etc.                                  | Under water inspection of bridge structure.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13                                      |
| 2.16 | Collection of dimensional details and preparation of drawings of major and minor bridges  | Any Civil engineering Survey or Construction work.   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13                                      |
| 2.17 | Construction of ROB   | Any bridge work involving at least one span of 12.2m or above  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13                                      |
| 2.18 | Major Bridge Substructure with open foundation <b>(Added)</b>   | Construction/Rehabilitation of RCC/PSC/composite bridges on open/pile/well foundation OR Any Work of construction of sub structure of bridges involving open/pile/well foundation. | W-HQ/ WCR/Similar Nature Works/62-PtII dated 17.02.16 <b>(Correction Slip No. 16) Added</b> |
| 2.19 | Construction of LHS by RH Girder and Box pushing <b>(Added)</b>   | Construction of any type of Bridge more than 3.0m span.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 17.10.22.                                     |
| 2.20 | Zone work for maintenance and minor repair of bridges and ROB's in jurisdiction of SSE/Bridges. <b>(Added)</b>  | Any Bridge work  | <b>W/HQ/P&amp;D/Similar Nature work dated 26.04.2024.</b>                                   |
| 2.21 | Preparation and submission of General Agreement Drawing, detailed design, drawing duly proof checked by consultant for ROB, Topographical survey, Land acquisition plan, utility shifting plan etc. | Design Engineering Consultancy Services of Road over Bridges/Flyover/Viaducts.   | <b>File No. WCR/Kota/Br./35/2023/79480/2024 dt. 01.05.2023</b>                              |
| 2.22 | Instrumentation of bridges in WCR Jabalpur  | Instrumentation of any type of Railway Bridges   | <b>File No. W-HQ/P&amp;D/Similar Nature of Works/ dt.17.04.2025</b>                         |

|          |  |  |   |
|----------|--|--|---|
| <b>3</b> | <b>BUILDING WORKS</b>  |  |   |
| 3.1      | Station building/service building/residential building upto G+3 storey including construction of boundary wall.                      | Any Civil Construction or Repair work.   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 3.2      | Multi storied building more than G+3 storey  | Construction of Multi storied building/OH water tanks on framed RCC structure.               | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 3.3      | Water treatment plant/sewage treatment plant/water recycling plant (Revised)   | Water treatment plant or sewage treatment plant or water recycling plant or any RCC work.    | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13<br><b>(Correction Slip No. 9 19.06.14)</b> |
| 3.4      | Precast prefabricated building, sheds.   | Any Civil work with precast prefabricated beam, column and panels                            | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 3.5      | Construction of RCC overhead tanks.  | Construction of RCC overhead tanks or major RCC/PSC works.                                   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 3.6      | Disinfection of drinking water by installing/operating/maintaining chlorination plants   | Installation/operation/ maintenance of chlorination plant for disinfection of drinking water | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 3.7      | Drilling of deep tube wells and associated works   | Construction of deep tube wells/ tube wells  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 3.8      | Guniting work  | Guniting or shotcreting work.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 3.9      | Cover over platform/steel sheds/ work shop sheds   | Any Civil Engineering work.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 3.10     | Extension of platforms   | Any Civil Engineering work.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 3.11     | Provision of mild steel catwalk in between platforms   | Any Civil Engineering work.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 3.12     | Improvement of sub standard quarters,.   | Any Civil Engineering work.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 3.13     | Provision of hand pumps at Level crossings.  | Any Civil Engineering work.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 3.14     | Maintenance of quarters, buildings, etc. including white washing, colour washing, painting etc.                                      | Any Civil Engineering work.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 3.15     | Periodical cleaning and disinfection of water storage tanks.   | Any Civil Engineering work.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 3.15 (i) | Construction of pathway drain and covers.  | Any Civil Engineering work.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |
| 3.16     | Periodical cleaning of underground sewer lines, man holes, sump wells, septic tanks,. etc of various colonies and service buildings. | Cleaning of drains/sewers by manual/mechanized means or any Civil Engineering work.          | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13  |

|             |   |   |  |
|-------------|---|---|--|
| 3.17        | Anti termite treatment in building.   | Pre/post construction anti termite treatment of buildings/ trains or rodent control work  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13                                 |
| 3.18        | Automation of Water supply valves by remote control method through integrated energy monitoring and control devise.   | Automation of Water/water pumps through remote control method.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13                                 |
| 3.19        | Provision for firefighting arrangement.   | Provision, installation and commissioning of fire fighting arrangement.   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13                                 |
| 3.20        | Manufacturing and supply Retro Reflective level crossing road sign boards and track indicator boards.   | Fabrication and supply of retro reflective boards.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13                                 |
| 3.21        | Treatment of leaky roof or tanks with cementitious water proofing compound/APP modified prefabricated water proofing membrane.  | Any Civil engineering works   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13                                 |
| 3.22        | (i) Bituminous Road works or Asphaltting of platforms   | Any Road Work or any other work involving asphaltting   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13                                 |
| 3.23        | (ii) Concrete road works or platform concreting works   | Any Civil Engineering work involving PCC/RCC/PSC work.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13                                 |
| 3.23 (i)    | (iii) Any other road work not involving concreting/asphaltting.   | Any Civil Engineering works   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13                                 |
| <b>3.24</b> | Laying and/or repair of water supply pipe line or sewer pipe line. <b>(Revised)</b>   | Any work of laying/repair of water supply pipeline/sewer pipeline, construction of residential/office building, construction of independent overhead tanks.   | W-HQ/ WCR/Similar Nature Works/62-PtII dated 30.09.16 <b>(Correction Slip No. 17)</b>  |
| <b>3.25</b> | Supplying, Installation, Commissioning properly automatic Chlorination plant including operational supervision and maintenance of the same for disinfection of drinking water in Railway Colony & Stations. (Added) | Installation and Operation/maintenance of auto dosing chlorination plant for disinfection of drinking water.  | W-HQ/ WCR/Similar Nature Works/62-PtII dated 09.03.15 <b>(Correction Slip No. 11)</b>  |
| <b>3.26</b> | Construction of fencing, barricading <b>(Added)</b>   | <b>Any Civil Engineering Work</b>   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 04.11.15 <b>(Correction Slip No. 15)</b> |
| <b>3.27</b> | Construction of RCC (precast or cast in situ boundary wall) <b>(Added)</b>  | <b>"Any Civil Engineering work comprising of 'Cast in Situ/Precast, RCC/PSC" work, subject to the following conditions : The executed value of cast in situ/Precast RCC/PSC component in the cited work/works should be at least 80% of target value, as computed to meet the eligibility criteria of similar nature of work as illustrated below :</b> | Added as per Correction Slip No. 23 dated 12.02.2020.                                  |

|                 |  |   |  |
|-----------------|--|---|--|
| <b>3.27 (i)</b> | Face value of tender for example Rs. 1 Crore   | <b>Target value of similar nature of work as per eligibility criteria : i. One work of Rs.60 Lakhs, or ii.Two works, each costing not less than of Rs.40 Lakhs, or iii. Three works, each costing not less than of Rs. 30 Lakhs</b> | <b>Minimum executed value of cast in situ/Precast RCC/PSC work: i.Rs.48 Lakhs ii.Rs.32 Lakhs in each work iii.Rs.24 Lakhs in each work</b> |
| <b>3.28</b>     | Supply of portable water (Added)   | Any Civil Engineering Work  | Added as per Correction Slip No. 29 dated 17.08.2021.  |
| <b>3.29</b>     | <b>Operation and maintenance of water supply through pump houses and valves at various water supply installations. (Added)</b> | <b>Any Civil Engineering Work</b>   | <b>E-office file No. 1499544/2023 dated 04.09.2023.</b>  |
| <b>3.30</b>     | Provision of divyang friendly modular water stands, modular toilet, benches, etc. Of stainless steel (Added)                   | Any work involving fabrication and erection of MS/SS items.   | <b>Added as per HQ letter dated 13.10.2022</b>   |
| <b>3.31</b>     | Provision of metal crash barrier fencing parallel to track to prevent CRO and raising of speed upto 160 KMPH (Added)           | Any Civil Engineering Work  | <b>Added as per HQ letter dated 27.04.2023</b>   |
| <b>4</b>        | <b>EARTH WORK</b>  |   |  |
| 4.1             | Earthwork in formation and other than formation.   | Any Civil engineering work  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13   |
| 4.2             | Earthwork in formation including mechanical compaction   | Earthwork in formation including mechanical compaction  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13   |
| 4.3             | Earthwork in formation including minor bridges   | Earthwork in formation involving bridges in any project like Railway/High way/Canal/Dam etc.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13   |
| 4.4             | Ballast Supply, stacking and spreading   | Supply of machine crushed tack ballast or supply of machine crushed stone for any Civil Engineering work.   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13   |
| <b>4.5</b>      | <b>Tunneling work (Revised)</b>  | Any Tunneling work for Roads/Railways/Hydro-Electric Projects/Irrigation Projects.  | W-HQ/ WCR/Similar Nature Works/62-PtII dated 28.07.15 <b>(Correction Slip No. 14)</b>  |
| <b>4.6</b>      | <b>Cut &amp; Cover Tunnel (Added)</b>  | Any Tunnel work with concrete lining, OR Any Bridge/LHS works involving RCC/PSC   | W-HQ/ WCR/Similar Nature Works/62-PtII dated 08.06.15 <b>(Correction Slip No. 13)</b>  |
| <b>4.7</b>      | Guna-GWL section TFTR 4.4 Kms (Added)  | Any Civil Engineering work  | Added as per Correction Slip No. 27 dated 29.10.2020.  |

|   |  |   |  |
|---|--|---|--|
| <b>5</b>                                | <b>TRACK MACHINE WORKS</b>   |   |  |
| 5.1                                     | Dismantling, assembling, matching and fixing including testing of tamping and lifting units  | Any job related to tamping/lifting unit of Track machines.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13       |
| 5.2                                     | machining/strengthening/heavy repair to tamping bank of CSM/DUO/UNI/09-3X  | Repair work to Tamping Bank or any of its assembly.   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13       |
| 5.3                                     | Reconditioning/repair of arms of CSM/UNI/09-3X machines etc.   | Heavy repair in the field of Track machines.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13       |
| 5.4                                     | Repair of Machine Chassis bogie, satellite, cabin and other skeleton of tamping machines/fabrication of bogies of track machines                           | Repair/Renovation/fabrication work related to any type of track machines/cabin of trucks/buses  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13       |
| 5.5                                     | Repair, installation providing and fixing of centralized automatic greasing system   | Work related to centralized lubrication of any track machines.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13       |
| 5.6                                     | Repairing/profiling of wheels and axel assembly including Belazonic work.  | Work related to wheel and axle of any Railway track vehicles.   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13       |
| 5.7                                     | Denting, painting and servicing by replacement of frame, glasses, beading, flooring etc.   | Denting, painting and servicing by replacement of frames etc. in any type of track machines/cabin of trucks, buses etc.   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13       |
| 5.8                                     | Repair of hydraulic cylinders, pumps, motors, valve etc. of track machines.  | Any repair work related to hydraulic components of track machine.   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13       |
| 5.9                                     | Manufacturing and supply of wear plates.   | Any steel fabrication work  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13       |
| 5.10                                    | Supplying and commissioning of engine with required modification in the existing system of track machines.   | Supplying and commissioning of engine by OEM or a authorized agency f OEM   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13       |
| 5.11                                    | Manufacturing, supplying and fitment of spare mesh screen along with necessary accessories   | Any steel fabrication work or manufacturing and supplying of track machine components.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13       |
| 5.12                                    | Overhauling of tamping units   | Overhauling of tamping units  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13       |
| 5.13                                    | Repair of EOT cranes   | Works related to fabrication/major repairing of bogies of track machines/repairs of EOT cranes  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13       |
| <b>5.14<br/>1.8<br/>(b)<br/>(Added)</b> | In-Situ reconditioning of CMS Crossings by using technology "Translamic Robotic Welder" in identified station yard of West Central railway. <b>(Added)</b> | Reconditioning of tongue Rails/CMS crossing/SEJ/Wheel burns of rails, welding of rails in planet or in field/Supply of welding portion.                                   | <b>Added as per Correction Slip No. 16 dated 17.02.2016.</b> |
| 5.14                                    | Modification of BRNs/BOXNs into EUR for transportation of 130M/260M rails. <b>(Added)</b>  | Conversion of BRNs or Fabrication/Modification of Railway Wagons. OR Fabrication and Erection of steel girders/FOB OR Fabrication and Erection of Steel industrial sheds. | <b>Correction Slip No. 16 dated 17.02.2016.</b>              |
| 5.15                                    | Outsourcing of Cook mate/TM for camping coaches of track machines working over JBP division (Added)  | Work executed by Works contracts.   | <b>Added as per Correction Slip No. 24 on 20.02.2020.</b>    |



|             |  |   |  |
|-------------|--|---|--|
| 5.16        | Out sourcing of Track Machine maintenance activity for BCM, WST and DGS in WCR (Added)   | Repair/Reconditioning of track machine or Repair and supply of spares to Track Machines.  | <b>Added as per Correction Slip No. 25 on 20.02.2020.</b>  |
| <b>5.17</b> | Outsourcing of Cook Mates for camping coaches of Track Machine (Added)   | Any work involving house keeping services and/ or cooking of food in Railway catering/running room/Railway Rest House/Training Institutions/Camping Coaches of track machines or Outsourcing of services for maintenance and upkeep of track machines.  | <b>W/HQ/P&amp;D/Similar Nature work dated 22.07.2024.</b>  |
| <b>6</b>    | <b>COMPUTERIZATION WORK</b>  |   |  |
| 6.1         | Computerization of completion and other related misc. plan through scanning.   | Any Computerization work in Data Base and programming.  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13   |
| <b>6.2</b>  | Updating, Reconciling, certification and computerization of land plans for station, Railway Colony area and between stations. <b>(Added)</b>                           | Updating, reconciling, certificate and computerization of land plan.  | W-HQ/ WCR/Similar Nature Works/62-PtII dated 21.10.13 <b>(Correction Slip No. 4)</b>   |
| <b>7</b>    | <b>MISCELLANEOUS WORK</b>  |   |  |
| 7.1         | Consultancy, designing, drawing of bridges, multi storied building, OH water tank, sewage treatment plant, water treatment plant. Development of circulating area etc. | Consultancy, designing, drawing of any Civil Engineering structure  | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13   |
| 7.2         | Mechanized cleaning and up keep work   | Mechanized cleaning with the use of scrubbing, jet cleaning, vacuum cleaning or similar equipment   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13   |
| 7.3         | House keeping, up keep maintenance and catering arrangement of Rest House <b>(Revised)</b>   | (i) Housekeeping of Rest House/Guest House/Inspection Bungalow/Running Rooms in railway/or any public building.<br>(ii) Owner/Proprietor/Company/Co-operative society in Hotel business (50 bedded minimum) having valid license for running hotel since last 3 years shall also be considered as completed similar work. Note: For the purpose of above work, the certificate from trust will also be considered only when having turnover of Rs. 500 Crore and above. | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13. Revised as per HQ's letter No. W-HQ/ WCR/Similar Nature Works/62-Pt III dated 04.07.18 <b>(Correction Slip No. 20)</b> |
| 7.4         | Maintenance of Lawn and other horticulture works   | Construction/maintenance of lawn/garden/other horticulture work   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13   |
| 7.5         | Transportation/Carting/Stacking of Civil Engineering Material.   | Any Civil Engineering work or transportation works.   | W-HQ/ WCR/Similar Nature Works/62-Pt II dated 14.08.13   |

|             |  |  |   |
|-------------|--|--|---|
| <b>7.6</b>  | Survey works such as RECT/PECT etc. <b>(Added)</b>   | (i)Final location Survey (FLS)/Preliminary Engineering cum Traffic Survey (PECT)/Reconnaissance Engineer-cum-Traffic-Survey (RECT) for projects like Railways, Highways, Irrigation canals etc. OR (ii) Collection of site details of Bridges, marking of final alignment, preparation of “L” section sheet and other drawings; and preparation of detailed Civil Engineering Report and estimate for projects like Railways, Highways, Irrigation canals etc. | W-HQ/ WCR/Similar Nature<br>Works/62-PtII dated 26.09.13<br><b>(Correction Slip No. 1)</b>  |
| <b>7.7</b>  | Supply of Stone Dust <b>(Added)</b>  | Any Civil Engineering Works and/or supply works  | W-HQ/ WCR/Similar Nature<br>Works/62-PtII dated 30.09.13<br><b>(Correction Slip No. 2)</b>  |
| <b>7.8</b>  | Construction of Up and DN loop line , bridge, extension of formation of track including P. Way works, transportation, ballast supply, Earth works in formation and extension of minor bridges in connection with conversion of “C”class into “B”Class section. (Revised) | Any Civil Engineering works.   | Revised as per Correction Slip No. 6 Dated 03.01.2014 (Such similar nature of works will be applicable only on “Construction of Addl loop lines at station in connection Traffic facility works”. |
| <b>7.9</b>  | AMC for water treatment plant/sewage treatment plant/ water recycling plant/ effluent treatment plant. (Added)   | Construction or operation/running or maintenance (or any combination thereof) of water treatment plant or sewage treatment plant or water recycling plant or effluent treatment plant.   | Added as per Correction Slip No. 26 dated 11.06.2020.   |
| <b>7.10</b> | Work of composite nature, comprising of P. way work, Transportation, Ballast supply, Construction <b>(Added)</b>   | Any Civil Engineering Work<br>Note: Such Similar nature of work will be applicable only for “Construction of additional loop lines at station in connection with traffic facility works”   | W-HQ/ WCR/Similar Nature<br>Works/62-PtII dated 03.01.14<br><b>(Correction Slip No. 6)</b>  |
| <b>7.11</b> | Provision of GPS tracker.  | Any work of supplying and developing system for GPS tracker or AMC for GPS.  | <b>Added as per HQ letter dated 13.10.2022</b>  |

- 1) The list of Similar Nature of works for open line and construction of WCR as above will supersede all previous list issued on the matter.
- 2) In future any similar nature of works for open line and construction should be issued with personal approval of PCE. This has the approval of PCE.